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f.  CONTRACTOR SHALL ADJUST LOCATION OF ¥
ADVANCED WARNING SIGNS AS DIRECTED o
BY THE ENGINEER. 8
2. IN ADDITION TO SIGNS SHOWN, ALL SIDEROADS -
SHALL HAVE “ROAD CONSTRUCTION AHEAD SIGNS. L
THE COST SHALL BE INCLUDED IN THE TRAFFIC CONTROL =
STANDARDS FOR THE PROJECT. z
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